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SECTION A -- SOLICITATION/CONTRACT FORM

Al SUMMARY OF CHANGES

The free form item ‘Attachments: has been edited.
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Attachment 2: Section C - Statement of Work

Attachment 3: House Network Switch Diagram

Attachment 4: Informix Cable Records Maintenance Screen

Attachment 5: List of Federal Holidays

Attachment 6: Off-Site Inspection Center Instructions and Directions

Attachment 7: After Action Review Template
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RFP OPR08000034 Attachment 7

& CAO

— Solutions Delivered

After Action Review

Description of Action
mm/dd/yy

CAO Technology Infrastructure
Voice Technology Branch
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CAO Technology Infrastructure Description/Title

Date Created: mm/dd/yy
Engineer(s):
Source of failure(s):

Voice Technology Branch
After Action Review

If this event is considered a service outage the Branch Manager must be
contacted immediately.
Executive Summary

Write a brief synopsis of what was done to what, and why. Describe the outcome — was it
deployed successfully, partially, or rolled back. Document if there any items not completed
during this maintenance period that needs to be scheduled or needs attention by engineers that
morning. If applicable, include any vendor problem ticket number.

Customer Impact

How the customer was affected and the time and duration

Event Chronology
Recorded in 15min - 30min intervals using third person

7:30am MSB received call from Call Center stating etc........
7:35am MSB received call etc....

Summary of Root Cause
Describe the depth in the causal chain where an intervention could reasonably be implemented to
change performance and prevent an undesirable outcome.

Actions Taken to Mitigate User Impact
What actions did you take to mitigate user impact?

Action Plan to Correct Root Cause Issues

Is there an action plan? If so list the steps and timeframe to implement action and who has the
responsibility.

Voice Technology Branch 1
After Action Review



Amendment 1 Attachment 1

U.S. House of Representatives
Voice Telecommunications Equipment, Maintenance, Services
RFP OPR08000034

Questions and Answers
Received prior to and/or Discussed at Pre-Proposal Conference May 21, 2008

Q1:  Section A Block 9 and Section L.2: Will the House reconsider allowing Hand-Carried
Proposals?

A: No. Note that timely receipt via email of the complete proposal satisfies the deadline so
long as the hard copies and CD are shipped via overnight or other expedited carrier the same day.

Q2:  Section A, Block 9: Will the House consider an extension of one week from the original
due date?
A: Yes. The deadline is extended to 2:00 PM June 12, 2008.

Q3:  Attachment 2, Section C.8.3.4.2: The Offeror is instructed to “refer to Section J” for the
specifications in the AAR template. The AAR template is not included in Section J. Would the
House provide the AAR template?

A: Yes. The After Action Review (AAR) template is provided as Attachment 7.

Q4:  Attachment 2 Section C.9 and Section L.1: C.9 states, “The Offeror must provide the
following plans and reports as Part 3 of its Proposal as described in Section L.” However, Part
3 is Experience and Corporate Capabilities. Did the House intend for the response to C.9 to go
into Part 2 Project Management Approach instead?

A: Yes. Responses to Section C.9 should be submitted in Part 2 Project Management
Approach. (Please pen in the correction to SOW Section C.9 on page 20 of Attachment 2)

Q5:  What is the Work Order System?
A: The Telephone Operations Center (TOC) uses TMA Manakon-Elite. This or a similar
product meeting the requirements may be provided by the contractor.

Q6:  Please amplify the possibility of a “split award.”
A: There are requirements for Services (Schedules B.4.1 through B.4.3) and Equipment
Purchases (Schedule B.4.4), and offerors may compete for either or both awards.

Q7:  Please explain use of double-flat and single-flat wire.
A: There is some flat wire now installed, but its use is declining with the increasing use of
modular furniture.

Q8:  Isthere a single [preferred] manufacturer for wire?

A: Cabling is outside the scope of this contract and under the cognizance of another branch.
Cabling under this contract is done mostly as an on demand convenience for the
customer. An example would be if the Technician goes out to install a telephone and
there is no jack then he would install it to accommodate the customer.

1



Amendment 1 Attachment 1

Q9:  The diagram in Attachment 3 is truncated at the right margin and incomplete.
A: The House Network Switch Diagram Attachment 3 is reprinted in Amendment 1.

Q10: Please amplify Call Center support requirements and applications.

A: A House technical support call center is staffed 24x7. Contractor support for this function
is the same as all other support requirements (7x24). Applications are IVR, CMS (in process of
upgrade) and CTI (recently upgraded) which interfaces with Remedy Version 7.0.01 Patch 002.

End of Questions
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